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Rider #2
Additional Lease Provisions

Lease No. GS-11B- 02267

Within five (5) days of lease execution, the Govemment shall provide the Lessor with a
Program of Requirements (POR) in sufficient detail for the Lessor to perform Design
Intent Drawings (DIDs). If the Government makes changes to the Design Intent
Drawings (DIDs) inconsistent with the Program of Requirements provided in the SFO, or
changes to the Construction Drawings inconsistent with the Government approved DIDS,
the Lessor shall have such time as is reasonable to make the changes. The Government
shall bear the costs and additional time resulting from such modifications or changes.

If the Lessor initiates a successful tax appeal, any tax reduction due to the Government
will be net of the Govemment's percentage of occupancy share of the Lessor's reasonable
and actual out-of-pocket costs of the appeal for the period of time appealed (not to exceed
25Vo) of any one-year saving in any one-year appealed assessment.

The Lessor shall maintain all equipment in the Government space. However, the
Government shall be responsible for the cost of utilities, maintenance, repair and
replacement, of any special equipment installed by or for the Government, including but
not limited to dedicated/self-contained HVAC equipment, special storage systems,
telecommunications equipment, additional restrooms, kitchens, vending facilities, audio-
visual equipment, and all equipment installed in the data center.

Delays by the city in issuance of a building permit after Lessor has applied for a permit
with all due diligence and delays by city inspectors in completing inspections necessary
to issue the Certificate of Occupancy for the building will be considered excusable delay.
Owner agrees to provide the Government a copy of the application for the permit.
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